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1. Introduction  
 
Cranbrook in East Devon started being constructed in 2011 on land which used to be green fields. 
While the first residents moved in during 2012, the new town of Cranbrook now has around 3,000 
homes built and occupied and a population of just over 8,000 people; this figure is projected to rise to 
approximately 25,000 residents occupying 8,000 homes. 
 
Cranbrook Town Council is now looking to appoint a preferred supplier for the design and build of a 
wheeled sports pump track in the Stone Meadow area of the Country Park in Cranbrook as set out in 
this document in order to further enhance the amenities and facilities which are available for the benefit 
of local residents and visitors.  
 
Any prospective supplier is invited to submit their design proposal(s) in accordance with the 
specification set out in this document to the Town Council. 
 

2. Tender Process 
 

Item  Date 

Publication date of the contract notice and publication of 
tender documents 

31 October 2023  

Deadline for submission of tenders 3 December 2023 at 23:59 

Evaluation of tenders (including any clarification questions 
to tenders) 

From 4 December 2023 

Notification to shortlisted applicants and invitation to 
presentation  

By 15 December 2023 

Presentations by shortlisted tenderers  w/c 8 January 2024  

Evaluation Panel’s Recommendation to Council  16 January 2024 

Date of the full Council meeting 22 January 2024 

Notification to applicants & contract award 23 January 2024 

Construction works commencing  As soon as practicable following contract 
award and by 31 March 2024 

 
Prospective contractors must ensure that they are completely familiar with the nature and extent of the 
obligations to be accepted by them before submitting a tender. Before submitting a tender, any 
prospective contractor is advised, at his/her own discretion, to visit the site to satisfy themselves as to 
the full extent of the contract specification. No claims arising from failure to do so will be accepted at a 
later date.  
 
Any queries regarding the interpretation of any part of the contract documents should be addressed to 
the Town Clerk within the timescales indicated above. 
 
The tender shall be submitted only on the attached tender form. 
 
If, having examined the tender documents, prospective contractors wish to submit a tender they should 
fully complete and return the tender form by the specified deadline to 
 
Cranbrook Town Council 
Younghayes Centre 
169 Younghayes Road 
Cranbrook 
Devon 
EX5 7DR 
 
or to clerk@cranbrooktowncouncil.gov.uk  
 
Hard copy tender documents should be submitted in a sealed marked envelope. 
 

mailto:clerk@cranbrooktowncouncil.gov.uk
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Tenders received late will not be considered.  
  
Prospective contractors should note that the Council is not bound to accept any particular tender. The 
Council’s decision is final and no correspondence will be entered into on the reasons which a tender 
has been rejected. 
 
The successful tender together with the Council's written acceptance shall form a binding agreement in 
the terms of the contract documents.  
 

Notes to Tenderers 
 
a) The prices to be included in the tender form are to be the full inclusive value of the work described, 
including all profits, costs and expenses, inflation and all general risks, liabilities and obligations, but 
excluding VAT (if applicable). No application from the contractor to adjust the contract price during the 
contract period for the works priced as part of this document will be considered.   
  
b) No alteration to the text of the tender form is to be made by the contractor tendering. Should any 
alteration, amendment, note or addition be made, the same will not be recognised and the reading of 
the printed schedule will be adhered to.  
 
c) The construction works have to be completed within a fixed term which prospective contractors are 
required to propose on the tender form. Save for force majeure, in the event of late completion of the 
contract, the total sum payable by Cranbrook Town Council will be reduced by 2% for each week or 
part thereof during which the work is completed later than the agreed completion date.  
  
d) Regular inspections will be carried out by the Council throughout the period of the contract to ensure 
the work is completed in accordance with the specification of works.  
  
e) Invoices presented for payment must include a schedule of the works completed including the dates 
of the work. 
  
f) Contractors are asked to contact the Clerk if any clarification is required. 
 
g) The Council reserves the right to make such enquiries at it sees fit regarding the suitability and 
experience of any tenderer. 

 

3. Description of the Provision  
 
Cranbrook Town Council is looking to install a wheeled sports pump track in the Stone Meadow area of 
the Country Park (EX5 7ET). A location plan is enclosed with this opportunity which is marked with the 
wording “area for provision of recreational equipment” to the west of the depicted areas.  
 
Prospective suppliers are invited to submit one or more designs for a pump track to be delivered within 
the specified budget which should specify the following:  
 

• Design and build of an BMX/MTB/Skate Asphalt surfaced pump track within a public space of 
an approximate size of 1,000m² 

• The track shall cater for all abilities, whilst challenging experienced riders and being safe for 
beginners as well as use for scooters and skateboards 

• The track shall feature jumps, banked turns and pump track features 

• Track base will be made up of existing soil onsite, then capped with a geotextile membrane and 
imported crushed aggregates (20mm scalping/ 40mm MOT type1) or similar and compacted to 
a minimum depth of 100mm provided by local quarries 

• French drains leading to soakaways complete with poly storm crates shall be installed in wet 
areas where required 
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• The track riding width shall be 1.8m for its entirety of the track, tapering down to a wider jump 
base depending on the obstacle 

• The finished track surface will be covered with a compacted specialist pump-track specific 6mm 
asphalt wearing course 

• Once the track is completed the immediate surrounding area shall be landscaped and finished 
with lawn turf 

 
Any submission and quotes for works shall include: 
 

• compliance with the Construction (Design and Management) Regulations 2015 (CDM 2015) 

• health and safety provisions, including Risk Assessment Method Statement (RAMS) 
documentation 

• tree protection measures to protect the tree root areas, e.g. arboricultural advice, provision of 
physical barriers 

• project management 

• evidence of third party/public liability insurance with a sum insured of at least £10m 

• employer liability insurance if applicable  

• all labour costs and oncosts, including overnight accommodation, welfare provisions etc 

• site security including overnight  

• all preparatory works to the site 

• groundworks 

• all materials  

• installation of the facility as defined above 

• any reinstatement works 
 

4. Considerations 
 

Access 
 
Access to the proposed location (EX5 7ET) can be facilitated via a track off Sweet Coppin.  
 
Care must be taken when approaching site. Any damage to existing paths will need to be remediated 
at the contractor’s expense. 
 
The successful supplier is likely to encounter members of the public during the works. 
 

Defects Maintenance Period 
 
On completion of the contract the Town Council shall sign off the work following a post-installation 
inspection (PII) by an independent play inspector.  
 
The Town Council and the supplier will agree the works required to rectify any defects to ensure that 
the site complies with BS EN 14974 relating to wheeled sports facilities following the PII inspection. 
Note: Risks and defects identified in the PII report are required to be rectified at the supplier’s cost. 
 
All work undertaken should also adhere to BS EN 474-1:2006+A6:2019 relating to earth-moving 
machinery safety and general requirements as well as BS 3998:2010 relating to tree works. 
 
A 12-month defect period shall commence from when all agreed findings have been rectified and 
signed off by the Town Council. On completion of the 12-month defect period the supplier will be 
required to repair or replace any items of play equipment or surfacing which show wear and tear over 
and above reasonable use of the area, i.e. where there is a design flaw or installation issue such as 
settlement. 
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Drainage / Ground Conditions  
 
The ground has a high clay content. It will be the appointed supplier’s responsibility to satisfy 
themselves that the ground is suitable for installation and drainage.  
 

Health and Safety 
 
All health and safety information must be communicated to the Town Council prior to works 
commencing on site. The supplier will need to be compliant with any site-wide working restrictions and 
on-site traffic management. Pre-construction information, including a method statement for the works 
to be carried out, will need to be supplied to the Town Council prior to any works commencing on site. 
 
The supplier shall protect the public from the works and from any materials being transported to and 
from the working area. 
 
At the end of each working day and at weekends the site must be left secure and lit as necessary. 
 
The site allows for good visibility and is well-used by members of the public for recreational purposes. 
The location is also sited along the walking/cycling route to and from the Cranbrook Education 
Campus. For those reasons, the foot/cycleways must be kept free from obstruction at all times. 
 
There is no conflict of activities i.e. no other existing recreational areas in the vicinity. 
 
There are protected trees in the proposed area which are indicated on the technical drawing. The 
submission will need to include the specific measures to protect the tree root areas, e.g. arboricultural 
advice, provision of physical barriers. 
 
The proposed site is not a protected site for wildlife/habitat considerations. 
 

Public Consultation 
 
The supplier is required to manage a public consultation exercise regarding their preferred design(s) in 
conjunction with the Town Council.  
 
All drawings must be to scale. 
 
The supplier shall provide an outline programme of delivery including timescales for the delivery of the 
public consultation exercise and the first available date to start the works. 
 

Public Relations 
 
To the general public the supplier’s employees working on the site are seen as Cranbrook Town 
Council’s. Each one of them is therefore a public relations officer and great care should be taken by 
the supplier in their personal instructions to the employees to make sure that they are all made aware 
of their responsibilities. 
 
There should also be clear lines of communications to the Town Council on any complaints received 
from the public. 
 

Reinstatement 
 
The supplier shall be expected to leave the site in a clean and tidy condition upon completion of the 
works. 
 
All adjoining footpaths will be swept clean throughout the contract period as necessary and any ground 
or hard landscaping disturbed due to the works will be restored back to its original condition. 
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Photographic evidence of the original site condition and the surrounding area will be taken to help 
avoid any future disputes. 
 

Services 
 
Every effort will be made to provide the supplier with service details prior to commencement on site 
from the relevant utility companies. As utility records are approximate and often incomplete, the 
supplier should follow guidance from the Health and Safety Executive (HSE) for avoiding danger from 
underground services. 
 

Standards 
 
All equipment must be built and installed to the following standards: 
 
BS EN 14974  
BS EN 474-1:2006+A6:2019  
BS 3998:2010 
 

Storage of Materials 
 
It may be feasible for a small compound to be erected on the site to store materials and equipment. 
This will be subject to the Council’s approval. 
 
On completion of work the supplier will be responsible for restoring any damaged ground or hard 
landscaping back to its original condition. 
 

Working Area 
 
The supplier will be working in restricted areas and therefore care should be taken to avoid damage 
and keep any inconvenience to a minimum. 
 
Proposals to ensure the security of the site during and out of working hours will need to be proposed 
by the contractor and agreed with the Town Council prior to works commencing. 
 
Site security must be ensured at all times throughout the contract. 
 
A wheel washing facility must be installed during the construction period to prevent soiling the adjacent 
pavements and roads. 
 

5. Budget 
 
The budget for the delivery of the pump track is £40,000 excluding VAT. 
 

6. The Site 
 
The site for the pump track is located in the Stone Meadow area of the Country Park in Cranbrook. 
 
A location plan is attached to this tender notice.  
 
The site is publicly accessible. 
 

7. Planning Considerations  
 
Planning consent is not required for the installation of a wheeled sports pump track. 
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8. Construction Period  
 
The construction works should start on or as soon as possible after the award of a contract. All 
associated works including reinstatement of any damaged ground are to be completed within four 
months of awarding the contract, subject to adequate working conditions/exceptionally inclement 
weather delays (please refer to note c in the Notes to Tenderers above). 
 

9. Evaluation Criteria  
 
The following section defines Cranbrook Town Council’s method of evaluating the received tenders. 
Tenders will be evaluated in accordance with the Council’s Financial Regulations using the criteria and 
weighting below. 
 
A tender evaluation panel will evaluate tenders based solely on the information provided in the tender 
form and its members will evaluate tenders in accordance with the process described below with the 
aim of establishing a preferred supplier for the Council's requirements and, if appropriate, submitting a 
recommendation to the Council to award a contract to the preferred supplier. 
 
Confidential information relating to the evaluation will not be divulged to anyone outside the panel as to 
do so may undermine the integrity of the contract award process. 
 

Decision-Making Process  
 
All tenders will be checked for completeness and to ensure they are fully compliant. All complete and 
compliant tenders will then be evaluated in accordance with the evaluation criteria in terms of their 
ability to meet the technical requirements specified.  
 
Following the completion of all stages of the evaluation process, the panel will present its 
recommendation to the full Council. Only following approval from the Council will the bidders be 
notified of the decision, and confidentiality restrictions lifted from the contract details.  
 

Evaluation Criteria  
 
Tenders will be evaluated on the basis of the most economically advantageous proposal in accordance 
with Regulation 67 of The Public Contracts Regulations 2015, using the following criteria. Each 
criterion has been assigned a weighting to reflect the relative importance of such criterion to the 
Council. 
  

Criteria Definition and Required Evidence  Weighting 

Price The full and final cost over the full term of the contract, 
taking into account affordability and the commercial stability 
of a reasonable return for the supplier. Please submit 
evidence of 
 

 your ability to carry out the contract to the proposed 
design and specification and within the stipulated 
budget 

 your financial and/or operational capacity to deliver 
the contract,  

 your last year’s audited accounts. 
 
N.B. If you are unable to provide audited accounts you may provide: 
 
(i) A statement of the turnover, Profit and Loss Account/Income 
Statement, Balance Sheet/Statement of Financial Position and 
Statement of Cash Flow for the most recent year of trading for this 
organisation, or 

50%  
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(ii) A statement of the cash flow forecast for the current year and a 
bank letter outlining the current cash and credit position, or 
(iii) An alternative means of demonstrating financial status if any of the 
above are not available 

 

Quality The supplier’s ability to perform the contract to the highest 
standards. Please submit  
 

 evidence of your knowledge in and experience of 
carrying out similar contracts or other relevant 
evidence during the last five years, 

 two references from recent customers of similar 
works. 

 

25%  
 

Timeframe The supplier is required to complete all works within a fixed 
term, a proposal for which should be made by the applicant 
on the tender form. 
 

10% 

Compliance Evidence of the contractor’s compliance with all Health & 
Safety, employment laws and regulations and safeguarding 
procedures, e.g. by submitting a relevant policy(ies). 

 

10%  
 

Environmental 
Issues 

Evidence of the contractor’s approach to environmental 
issues and how you will manage the disposal of waste, e.g. 
by submitting a relevant policy(ies).  

 

5%  
 

 


